# PURCHASE ORDER NATIONAL PRINTING OFFICE

Entity Name

Re-sultenent project and a supplementation of the supplementation of	nor in the Party Local Service	Builders & Trading Corp.	P.O. No. :	RF 21-01-	0014	
Market and the second s	-	Primitivo St., don Antonio Heights	Date :	January 6	, 2021	
Endownson Baranca and Account	UNIX TOTAL BANKS	e) Brgy. Holy Spirit, Quezon City	Mode of Procure	ement:	Small Value Procurement	
TIN: 009-008	8-32	21-000		]	December 14, 2020	
Gentlemen: Plea	ase	furnish this Office the following articles subjec	ct to the terms and	d condition	s contained herein:	
Place of Delivery:	1	lational Printing Office, Property Section	Delivery Term :	Twent	y (20) calendar days	
Date of Delivery:	7	wenty (20) calendar days upon receipt of P.O.	Payment Term :	Minister and the Autophysical of	mpletion/acceptance of goods	
Stock/ Property Unit No.		Description	Quantity	Unit Cost	Amount	
Lot	of Cal Sup Thi Sup Thi *in	prication, Supply, Delivery, Installation and Fixing NPO Hallway Wireways poling wireways works: poly and Installation of Cable Tray ( 400 x 100mmH of GI Sheet in Powder Coated Finish oply and Installation of Pull Box (500 x 100mmH): 3 of GI Sheet in Powder Coated Finish clusive of all accessories and consumables, i.e. callation supports, nails, glue and others	) : 3mm		National Printing Office  RELEASED  BY  DATE  1-21-21  Bids and Awards Committee  National Printing Office  RECEIVED  BY  DATE  DATE	
	All c	er Terms & Conditions: onditions stipulated in the bidding documents be form part of this Purchase Order/Contract.				
	"Tŀ	IIS ALSO SERVE AS YOUR NOTICE TO PRO	OCEED"			
(Total Amount in Wo	One Hundred Three Thousand Four Hund	red Thirty Two Pesos (	Only.	P 103,432.00		
In case of failure for everyday of dela	e to ay s	make the full delivery within the time specified that the full delivery within the time specified that the first specifie				
Conforme:			Very truly yours,			
Signature over Printed Name of Supplier Sign				FRANCISCO V. VALES, JR/		
Signature over Printed Name of Supplier Signa				Signature over Printed Name of Authorized Official		
	. /			D:	* '	
-	_			Direc Design		
	dayan tarapgay			Design		
Fund Cluster : Funds Available :		AA	ORS/BURS No. : Date of the ORS/I	BURS:	1/4/2021-01-0033 (MD) 1/14/2021 103,48210)	
	Sign	90	Amount :	ð	103,48210)	



### REPUBLIC OF THE PHILL INES NATIONAL PRINTING OFFICE

🕰 EDSA Corner NIA North Road, Diliman, Quezon City 🔯 yeswecanpo.nic@gmail.com 📳 facebook.com/OfficialNPO

#### NPO - BAC

#### NOTICE OF AWARD

Date: December 16, 2020
-------------------------

Madamba Builders & Trading Corp. A

B1 L1 Don Primitivo St., Don Antonio

Heights (South Gate) Brgy. Holy Spirit, Quezon City

Notice is hereby served that you have been awarded the contract to supply for the National Printing Office with 1 Lot - Fabrication, Supply, Delivery, Installation and Fixing of NPO Hallway Wireways (see back page for complete specifications) for an aggregate amount of ₱103,432.00₁ based on terms and conditions in accompanying bid submitted on December 14, 2020 Small Value Procurement Sec. 53.9

A purchase order shall be prepared and will be ready for release within five (5) days from issuance of this NOA. Failure to accept the purchase order within five (5) days from its issuance shall be sufficient ground for the National Printing Office to cancel said purchase order without prejudice to imposing other heavier sanctions against you.

NOTE: Performance Bond not required per Sec. 54.5 of R.A. 9184.

FRANCISCO V. VALES, JR. Director IV

Conforme:

Print Name & Signature

Date:

7020

P. 0 # 21-01-0014
One NPO, Our NPO, Yes we can Po!!!

Office of the Director (02) 925-2187 / 925-2189 (Telefax) Administrative Division (02) 925-2182 Production Planning and Control Division (02) 925-2186 (Telefax) Sales and Marketing Division (02) 925-2190 / 925-2197 (Telefax) • Official Gazette Publication (02) 928-6257



### REPUBLIC OF THE PHILL, INES

## NATIONAL PRINTING OFFICE

👱 EDSA Corner NIA North Road, Diliman, Quezon City 🛮 🔯 yeswecanpo.nic@gmail.com 👣 facebook.com/OfficialNPO

#### **BIDS AND AWARDS COMMITTEE**

RECOMMENDING FOR APPROVAL THE AWARD OF CONTRACT TO THE LOWEST CALCULATED RESPONSIVE BID

NPO-BAC RESOLUTION No.: 2020 - 287

WHEREAS, the Bids and Awards Committee (BAC) scheduled the Small Value Procurement on December 14, 2020 for the purchase of 1 Lot - Fabrication, Supply, Delivery Installation and Fixing of NPO Hallway Wireways under Purchase Request No. 20-11-0576 dated November 23, 2020 pursuant to R.A. 9184, Sec. 53.9 with ABC of Php103,432.00;

WHEREAS, the invitation for submission of price quotations for the abovementioned items was posted at the PhilGEPS on December 10, 2020, NPO Website & Bulletin Board located in conspicuous places of NPO premises to assure full participation from the interested suppliers;

WHEREAS, on the scheduled Small Value Procurement, the proposal submitted were as follows:

#### 1 Lot Fabrication, Supply, Delivery, Installation and Fixing of NPO Hallway Wireways

	Name of Bidder	Bid Amount
1.	Madamba Builders & Trading Corp.	₱103,432.00/Lot 4
2.	R.G. Malvar Construction Inc.	₱109,815.00/Lot
3.	InfinityLine Services	₱115,500.00/Lot

WHEREAS, upon careful examination, validation and verification of the participating bidder's capacity to deliver the said item/s, the bid/offer submitted by Madamba Builders & Trading Corp. was found to be the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we, the members of the Bids and Awards Committee hereby **RESOLVED** as it is hereby **RESOLVE**:

- 1. Recommend the award of the above stated item/s to Madamba Builders & Trading Corp. as the Lowest Calculated Responsive Bid/Offer;
- 2. Recommend approval by the Director IV of the National Printing Office (NPO) the foregoing findings.

**RESOLVED**, at the National Printing Office, EDSA cor. NIA North Road, Diliman, Quezon City this 15th day of December 2020.

ENGR. NEIL L. MACARAEG Chairman

NAPOLEON G. GONZALES Vice-Chairman/End-User Wキサ **EDDIE B. VISTA** Regular Member

CHERYL F. BABAGO Regular Member YOLANDA B. MARCELO Regular Member

MICHELLE F. JAPSON Provisional Member

Approved/Disapproved:

P Director IV

NPO-BAC Resolution No. 2020-287