

EDSA comer NIA North Road, Diliman, Quezon City

records@npo.gov.ph facebook.com/OfficialNPO

23 July 2025

NOTICE OF POSTPONEMENT

The National Printing Office (NPO), through its Bids and Awards Committee (BAC), announces the postponement of the **DEADLINE FOR SUBMISSION AND RECEIPT** OF BIDS for the below mentioned procurement project due to Memorandum Circular No. 91 dated July 23, 2025 on the declaration of an alternative work arrangement in government agencies due to continuous heavy rainfall brought about by the Southwest Monsoon or Habagat as follows:

- Supply and Delivery of Various Adhesive Rubber Blankets (Project ID No. NPO-BAC-001-25)
 - July 24, 2025 at 9:30 A.M.
- Supply, Delivery, Installation, Testing and Commissioning of Various Numbering Heads (Backward - Non-Sinkable) For Taiyo Kikai Collator Machines (Project ID No. NPO-BAC-003-25)
 - July 24, 2025 at 1:30 P.M.

In addition, under Section 29. Bid Opening of the Revised Implementing Rules of Republic Act 9184, "In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time, through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned."

In this regard, the Submission and Receipt of Bids is hereby postponed and will be rescheduled on July 31, 2025 at 9:30 A.M. and 1:30 P.M., respectively.

> [SIGNED] ATTY. RUTH MAUREEN C. RILLON NPO-BAC, Chairperson